

May 2022 Opportunities for DBEs in South Carolina, North Carolina and Georgia

SCDOT LETTING May 12[™], 2022

United Infrastructure Group (UIG) is seeking quotes for the following two projects in the May 12th, 2022, SCDOT letting:

Call #070 – Proposal ID 2651420 – Project ID P038235 – Horry County

Scopes of Work include: surveying, traffic control, CMP scheduling, clearing, removal items, excavation / grading, drainage, asphalt, rumble strips, milling, barricades, pavement markings, signs, conduit, concrete ready mix, grooving, parapet barrier, dynamic PDA testing, pile set up/piling, prestressed concrete piling, bearings, smooth wall pipe, 4' slope flume, flatwork, aggregates, erosion/seeding, mowing, stabilized construction entrance and trucking/hauling.

Start date: commencement after award / NTP. Completion Date: June 30, 2023.

Link to Plans: https://uig.box.com/s/35xhwnnkqie9bv2mazbakm30to2udzx6

Call #120 – Proposal ID 5146730 – Project ID P030462 – Richland-Sumter Counties

Scopes of Work include: surveying, utility staking, traffic control, CMP scheduling, clearing, removal items, excavation / grading, muck excavation, geotextiles, geogrid, stone bridge lift material, earthquake drains, fine grading, flowable fill, drainage, asphalt, rumble strips, milling, barricades, pavement markings, signs, conduit, temporary concrete barrier, concrete ready mix, grooving, deck patching, concrete overlay (epoxy), parapet barrier, prestressed beams, reinforced steel / hoops, pile set up, steel H-pile, dynamic PDA/CSL/static load pile testing, bearings, drilled shafts, casing, underdrain, smooth wall pipe, 4' slope flume, flatwork, aggregates, temp barrier fence, guardrail, compost, erosion/seeding, mowing, stabilized construction entrance and trucking/hauling.

Start date: commencement after award / NTP. Completion Date August 31, 2024.

Link to Plans: https://uig.box.com/s/g5o14pglpgl1k3mje9syhu8usfu6pd8g

Quotes Requested Due: May 10, 2022 – Please send quotes to: <u>Bids@UIG.net</u> and can be copied/sent to Wes Peace at <u>Wes.Peace@UIG.net</u>

For formal invitations to bid with quantities, please email Wes Peace at <u>Wes.Peace@UIG.net</u> or call 980-579-9491



City of Charlotte – CDIA – Old Dowd Road – May 19, 2022

<u>CLT – CDIA – NORTH END AROUND TAXIWAY (NEAT) – OLD DOWD ROAD CONSTRUCTION - PROJECT</u> <u>NUMBER: 4020901837-2</u>

- UIG requests pricing/quotes for all bridge scope items.
- Pricing is requested due by May 18, 2022, by 12:00 p.m. (noon).

Technical Questions and Estimating Point of Contact:

Contact:	Scope of Work:	<u>Phone</u> <u>Number:</u>	<u>Email:</u>
	Bridge and Walls -		
Jeremiah Worrell	Estimator	803-899-3864	Jeremiah.Worrell@UIG.net

Scopes of work needing pricing includes:

4" concrete paved ditch, drilled piers, PDA/CSL testing, reinforced concrete deck slab, bridge deck grooving, concrete ready mix, reinforcing steel, prestressed concrete girders, pile driving, steel H-Pile, predrilling, 2-bar metal rail, concrete parapet, chain link fence, 4" slope protection, rip rap, geotextiles, elastomeric bearings, strip seal expansion joints, MSE retaining walls, temporary work platform for bent 2, temporary access construction and trucking/hauling.

NTP: Agreed upon date. Completion Date: 813 calendar days.

Link to All Bid Documents Below: https://uig.box.com/s/e5mfqwdl7f7e4xlvluyebxhto4o3gkv7

Please send quotes to Wes Peace – Procurement Manager: <u>Wes.Peace@UIG.net</u>. Contact Number: 803-899-1918 (M) | 980-579-9491 (O)

The City has established a 19% DBE goal for this project.

Note: Quotes Requested Due: May 18, 2022, by 12:00 p.m. (noon) Please send quotes to: <u>Bids@UIG.net</u> and can be copied/sent to Wes Peace at <u>Wes.Peace@UIG.net</u>

For formal invitations to bid with quantities, please email Wes Peace at <u>Wes.Peace@UIG.net</u> or call 980-579-9491



GDOT LETTING May 20TH, 2022

GDOT Bridge Replacements Bacon County and Jeff Davis County

UIG intends to bid as a prime contractor on the following project in the May 20th Letting:

- 1. Call #22 Bacon County Proposal ID: B3CBA2201796-0 Project Number: 0017312 Completion Date: 7/31/2023
- Call 024 Jeff Davis County Proposal ID: B3CBA2201792-0 Project Number: 0017314 Completion Date: 7/31/2023

https://uig.box.com/s/483jrbvx9b2mdr0yymeyovcjhmzytqyn

Please send quotes to Wes Peace – Procurement Manager: Wes.Peace@UIG.net. Contact Number: 803-899-1918 (M) | 980-579-9491 (O)

Anthony Shaw	Bridge Estimating		
	Manager	803-899-4056	Anthony.Shaw@UIG.net
	Roadway - Senior		
Jeff Turner	Estimator	704-473-0153	Jeff.Turner@UIG.net

Scope of work and technical questions can be address to:

Quotes Requested Due: May 19, 2022, by 12:00 p.m. (noon) Please send quotes to: <u>Bids@UIG.net</u> and can be copied/sent to Wes Peace at <u>Wes.Peace@UIG.net</u>

For formal invitations to bid with quantities, please email Wes Peace at <u>Wes.Peace@UIG.net</u> or call 980-579-9491

United Infrastructure Group (UIG) encourages participation from certified DBEs, MWBEs, SBEs, HUBZone, Veteran and Disabled Business contractors. UIG will negotiate with DBEs and will not discriminate regarding utilizing DBEs without reason. UIG will be willing to breakout larger pieces of work into feasibly economic segments to encourage participation on our projects. UIG will provide information to assist DBEs regarding bonding, access to equipment, materials, insurance and capital. Thank you.